

BART Agreement Number: 6M8120

Approval Date: 12/13/19

Work Plan No. B.19 -02 - Additional Design Services for PS&E

Scope:

The scope of services for this Work Plan includes additional design services for the design of hanger rod assembly replacements along the A-Line including a Pilot Project that is to be performed by BART forces to determine: a) the typical installation rates for hanger bolt assembly replacement and b) the installation rates for alternatives to the hanger bolt replacement.

Prime: HNTB/FMG

Subconsultants: None

Total Work Plan Value: \$110,804