

BART Agreement Number: 6M8133

Approval Date: 02/13/19

Work Plan No. A.03-Construction Administration, Inspection, QA Testing and Scheduling

Scope:

Provide scheduling and claims support as requested on a as-needed basis. Some of the services would be oversight and/or coordination with other schedulers to ensure that there is consistency in approach among BART projects especially if it is with the same Contractor, scheduling services for specific projects, review of claims and analysis support on projects.

Prime: Ghirardelli Associates

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Shiralian Management Group	\$73,570	N	Y
Summit	\$78,763	Y	Y

Total Work Plan Value: \$1,111,198.30