

BART Agreement Number: 6M8147

Approval Date: 11/21/22

Work Plan No. B.09-02 Final Design and Bid Support for Coliseum Elevator Project

Scope:

Scope of Services includes the following:

- a. Assist BART with the preparation of IFB Contract Drawings, Specifications, and other Contract Documents.
- b. Research and confirm that IFB Contract Documents only specified products that complied with FTA “Buy America” requirements.
- c. Review and revise Contract Documents to incorporate Lift-Net connection requirements into IFB, whereas the original scope was to be only Lift-Net ready.
- d. Review the design of future faregate barrier in front of Elevator #03 for impact to the elevator construction and construction schedule; and incorporate the faregate barrier into Contract Documents.
- e. Review and address Peer Review Report comments for Engineer’s Estimate and update Engineer’s Estimate.
- f. Perform Quality Assurance and Quality Control Program.
- g. Provide bid support during bid period.

Prime: PGH Wong Engineering, Inc.

Subconsultants:

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
FW Associates, Inc.	\$9,050	Y	Y
Gannet Fleming, Inc. / VTX	\$19,024	N	N
AMC Consulting Engineers, Inc.	\$3,315	Y	Y

Total Work Plan Value: \$132,822