

BART Agreement Number: 6M8148

Approval Date: 11/27/2020

Work Plan: No. B.01-02 – Engineering Design Development, Contract Document

Scope:

2.0 SERVICES TO BE PERFORMED BY CONSULTANT AND WORK BREAKDOWN STRUCTURE:

The detailed scope and tasks are as follows:

- Final Design Drawings through 100% IFC Level
- Power and Communications Re-Design per Revised Requirements

Copy

Prime: TY Lin + TSE JV

Subconsultant: None.

Total Work Plan Value: \$ 323,739