

BART Agreement Number: 6M8150

Approval Date: 04/28/2020

**Work Plan No. A.08-01 – Hayward Maintenance Complex (HMC) Phase II
Project 65% and 95% Constructability Review - Revised Scope of Services**

Scope:

Construction Management Services (Constructability Review) from June 2020 through July 2021 as required to perform constructability review of the Storage Yard contract documents. Administration of construction of 01RQ-103 Storage Yard Contract will be under separate Construction Management Service contract and the District reserves all rights to select the same or different consultant to perform contract administration.

Prime: Prescience Corporation

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Virginkar & Associates	\$32,758	Y	Y
M Lee	\$119,146	Y	Y
Rai Survey Engineers	\$42,598	Y	Y

Total Work Plan Value: \$515,856