

BART Agreement Number: 6M8119

Approval Date: 12/19/17

Work Plan No. B.05-01 – A-Line Cable Replacement ANA-ACO

Scope:

This Work Plan covers design services during construction (DSDC) and the finalization of record drawings for the replacement of the 34.5kV cables between 19th Street (ANA), Fruitvale (AFB) and Coliseum (ACO) power substations.

Prime: AECOM/TSE

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
OPAC	\$53,051	Y	Y
SAE	\$9,888	Y	Y
WRECO	\$19,734	Y	Y
M Lee	\$9,129	Y	Y

Work Plan Value: \$217,665