

BART Agreement Number: 6M8122
Work Plan No. B.08 – Turntable Replacement at Concord Yard (OCY) and
Richmond Yard (ORY) - Final Design

Approval Date: 05/08/18

Scope:

Under this Work Plan, Consultant will provide Professional Design Services for the replacement of the Turntables through the completion of the Project's Design Phase (from 35% through 100%). Consultant's work will consist of cost estimation, construction schedule estimation, and multi-disciplinary design engineering to produce the deliverables.

Prime: PGH Wong

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Parikh	\$41,119	Y	Y
FW Associates	\$156,427	Y	Y
AMC	\$54,664	Y	Y
Towill, Inc.	\$23,875	N	N
Ken Heilig	\$12,500	N	N

Total Work Plan Value: \$480,369