

BART Agreement Number: 6M8122
Work Plan No. B.13 – Tunnel Lighting Upgrade

Approval Date: 06/14/18

Scope:

The Scope of Work will include Design Services to produce Contract Specifications, Contract Drawings, Bid Schedule, Price Schedule, and Engineer's Cost Estimates for Tunnel Lighting and removal and replacement of existing T-12 tunnel lights to LED tunnel lights.

Prime: PGH Wong

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
YEI Engineers	\$283,590	Y	Y
F.W. Associates	\$60,303	Y	Y

Total Work Plan Value: \$365,613