

BART Agreement Number: 6M8137

Approval Date: 11/05/19

Work Plan No. B.09-01: HVAC Upgrades for Train Control Sites

Scope:

CONSULTANT will provide Resident Engineering, Office Engineering, Inspection, and Scheduling services for the HVAC Upgrades for Train Control Sites Project. This work will include installation and upgrades of HVAC systems in BART train control room sites, as described in the Contract Documents for the 54RR-610 Contract.

Prime: PGH Wong

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
Cornerstone Transportation Consulting, Inc.	\$534,466	Y	Y

Total Work Plan Value: \$1,629,829