

**BART Agreement Number: 6M8143**

**Approval Date: 04/14/23**

**Work Plan No. B.27-02 Non-Vital Relay Replacement - Continued Services to Support TCE**

**Scope:**

BART is seeking the assistance of a Consultant to continue the District's program to upgrade their control plants from relay interlockings to solid state interlockings (VHLC). TCE requires technical support and guidance related to the modification and installation of control software and hardware for the VHLC systems. This workplan is in continuation of workplan B.27.01 under agreement: 6M8143: HDR.

**Prime: HDR**

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
QuestRail	\$ 802,275	N	N

**Total Work Plan Value: \$ 878,795**