

**BART Agreement Number:** 6M8145

**Approval Date:** 12/09/2020

**Work Plan:** No. C.01-02 – New Rail Vehicle Change Order Review Audit

**Scope:**

**2.0 SCOPE OF SERVICES**

As requested by BART, Consultant shall review and audit selected construction contract change orders and provide review comments on change order packages.

**Prime:** Jacobs

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
COWI	\$ 45,731	N	N

**Total Work Plan Value:** \$ 64,434