

BART Agreement Number: 6M8146

Approval Date: 03/26/20

Work Plan No. A.05-01 –TCMP

Scope:

- Additional CBTC design services
- Pre-NTP activities
- Assist the senior staff with software and application support (PowerPoint presentations; Visio drawings; etc.); writing software code (VBA, C, SQL, scripting) to automate tasks; managing the Requirements Traceability Matrix from DOORS (9.6); managing and administering Sharepoint in support of the group of users; troubleshooting Office 365 issues; and providing IT support including audio/visual systems, teleconferencing, etc.
- Support the agency preparedness /operational read

Prime: Parsons

| Subconsultant | Amount | DBE (Y/N) | SBE (Y/N) |
|----------------------|---------------|------------------|------------------|
| Turner | \$ 135,101 | N | Y |
| NRC | \$ 294,474 | N | N |

Total Work Plan Value: \$ 617,169