

BART Agreement Number: 6M8148

Approval Date: 07/09/2019

**Work Plan No. B.02-01 – Final Design Services for Video Surveillance Systems
(07/24/2020 update)**

Scope:

This Work Plan covers final design services for the addition, upgrade, and replacement of the BART video surveillance systems at five (5) passenger stations; Fruitvale (A20), Coliseum (A30), San Leandro (A40), Bay Fair (A50), and Hayward (A60).

Prime: TY Lin + TSE JV

Subconsultant	Amount	DBE (Y/N)	SBE (Y/N)
OPAC	\$ 104,083	Y	Y
SCA	\$ 598	N	N
YEI	\$ 99,069	Y	Y
Elle	\$ 63,135	Y	Y

Total Work Plan Value: \$ 934,880