

**BART Agreement Number: 6M8150**

**Approval Date: 12/27/18**

**Work Plan No. A.02 - Silicon Valley San Jose Extension Tunneling and Station Design Study**

**Scope:**

As directed, assess, comment on, analyze, and report on crucial questions and actions in the ongoing planning and design for the BART VTA SVX Phase II project. Work scope includes effects on normal and emergency operations, emergency exiting and ventilation provisions, fire growth analysis, systems analysis and tunnel alternatives and their constructability analyses. Content to be assessed may include but not be limited to technical and management documents and reports, meeting discussions, design criteria and conceptual design plans.

**Prime:** PreScience Corporation

<b>Subconsultant</b>	<b>Amount</b>	<b>DBE (Y/N)</b>	<b>SBE (Y/N)</b>
Turner Engineering	\$237,124.59	N	Y

**Total Work Plan Value:** \$260,087.28